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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE  PAGE OF PAGES 

       1 2 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

0001 08/24/2012             

6. ISSUED BY   7. ADMINISTRATED BY (If other than Item 6)  
Federal Aviation Administration 
Acquisition Management Branch, AAQ-530 
1601 Lind Ave SW 
Renton WA 98057 

      

8.  NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  
      
   
 
      
      
 

 
 
 
 
 
 
 

9A. AMENDMENT OF SOLICITATION NO. 

 DTFAWN-12-R-00153 

9B. DATED (SEE ITEM 11) 

August 14, 2012 

10A. MODIFICATION OF CONTRACT/ORDER NO.  

      

  10B. AWARD DATED (SEE ITEM 13) 

CODE         FACILITY CODE                   

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

    The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers   is not extended. 
 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation on as amended, by one of the following methods: 

(a)  By completing Item 8 and 15, and returning  1  copies of the amendment; (b) acknowledging receipt of this amendment on each copy of the offer 
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDG- 
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT  
IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hours and date specified. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required) 

                                                                             

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. 
AS DESCRIBED IN ITEM 14. 

 A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A. 

       

 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,  
 appropriation data, etc.)  SET FORTH IN ITEM 14, 

 C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
   
 D.  OTHER (Specify type of modification and authority) 

        
E.  IMPORTANT:  Contractor        is required to sign this document and return  1   copy to the issuing office. 

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

This Amendment is hereby incorporated into this RFO for the following changes. 
 
Answers to received questions, scalable drawings (see attachment 1), and revised Past Performance Survey From. 
 

Except as provided herein, all terms and conditions of the referenced document in Item 9A or 10A, remains unchanged and in full force and effect. 
15A.  NAME AND TITLE OF SIGNER (Type or print) 16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

      Darren Odegard: Contracting Officer 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  
16B. UNITED STATES OF AMERICA 

16C. DATE SIGNED 

      
(Signature of person authorized to sign)       

BY          
(Signature of Contracting Officer)  

 



1) The listed contract performance period is listed as only 30 days.  You can’t likely even get the 

materials manufactured in 30 days.  Here’s a more realistic time line:  4-6 weeks carpet production time 

required, about a week for transportation and approximately 6 weeks worth of installation is most likely 

what you should be expecting. 

 

A: Period of Performance will remain 30 calendar days. All work, including clean-up must be complete by  

January 31, 2013.   

  

2)       The color coded floor plan that was in the original document didn’t fully incorporate the main 

stairwell – only the landings.  Your best performance option would be to install what’s commonly 

referred to as a commercially rated double flange stair nosing which will accommodate professionally 

the use of the carpet tiles specified.  I can suggest the Johnsonite Rubber style: 

VIRCN-XX-A, VIVCD-XX or SVCD-XX-A, they vary by width dimensions vertically and horizontally.  If you 

need additional information on these I can gladly and easily provide this. 

 

A: Add the following clarification to the original scope of work:  At main stairwell, vinyl double flange 

stair nosing will be installed, color to match carpet, with manufacturer type/color submitted to FAA for 

approval.   

  

3) Section “J” wage determination rates.  Please clarify if these rates are for regular hours work or 

if there’s a multiplier to convert to overtime rates that are accurate for Davis Bacon wages. 

 

A: The contract is covered by the Service Contract Act. The Wage Decision supplied is for reference only, 

and is the minimum rates for regular work hours. Overtime rates are a minimum of time and a half. 

  

4)       Recycling of the existing 12’ carpeting.  Is this service MANDATORY and will “chain of evidence” be 

a requirement for this service.  There will be a small cost associated with this effort, if it is required, for 

this contract.  Does this line item need to be broken out separately from the balance of our total bid? 

 

A: Not required.   

  

5)       There was a request from the group as a whole, that 1/8”=1’ scalable drawings be provided to the 

meeting attendees who provide e-mail addresses on the sign in sheets.  Hopefully these could be issued 

yet this week. 

A: Attached 


